



# Allen Township Supervisors

4714 Indian Trail Road

Northampton, Pennsylvania 18067

---

---

Dale N. Hassler, Chairman  
Gary Behler, Vice Chairman  
Bruce Frack  
Gerald Montanari, Sr.  
Carl Edwards

Stan Wojciechowski, PE, CME  
B. Lincoln Treadwell, Jr., Esq.  
Ilene M. Eckhart, Manager

March 30, 2021

The Express-Times  
Legal Advertisement Department  
30 North 4th Street  
Easton, PA 18042

## ATTENTION:LEGAL ADVERTISING

Please advertise the following in your newspaper on Friday, April 2nd and Wednesday, April 7th, 2021.

An affidavit is requested along with the invoice.

---

### ALLEN TOWNSHIP

#### INVITATION TO BID/NOTICE TO BIDS – 2021 IN-PLACE PAVING AND BASE REPAIR

Allen Township is soliciting sealed bids for 2021 in-place paving and base repair. The scope of the project includes constructing limited asphalt paving base repair and installing an ultra thin friction course on four Township roadways. The bid also includes an alternate to provide a mill and overlay in lieu of the ultra thin friction course. The bids shall include the Contractor supplying all material, labor, tools, equipment and manpower pursuant to the Description of Work contained within the Allen Township Bid Form/Specifications.

All work and material are to be provided in accordance with the latest Pennsylvania Department of Transportation requirements Publication 408, Publication 447 and Work Zone Traffic Control Publication 213.

Bids will be accepted until 11:00 AM prevailing time on Thursday, April 22, 2021 at the Allen Township Municipal Building, 4714 Indian Trail Road, Northampton, PA 18067, after which they will be publicly opened at 11:15 AM prevailing time Thursday, April 22, 2021 and read aloud by an appointed representative of Allen Township. Bid forms containing the necessary information and specifications are available at the Allen Township Municipal Building, located at 4714 Indian Trail Road, Northampton, PA 18067, from 9:00 a.m. and 3:00 p.m., Monday through Friday or at [www.allentownship.org](http://www.allentownship.org). Bidders are required to provide, as bid guarantee, a certified check or bid bond, in the amount of ten percent (10) of the total proposal, made payable to “Allen Township”. The successful bidder shall be required to supply Performance and Payment Bonds as required by law. Quantities stated in Bid Documents are not guaranteed. Actual quantities may be more or less. However, payment will be based on the actual quantities of the work performed.

Prevailing wages have been incorporated into the bid documents due to the project estimates.

Phone: (610) 262-7012

[www.allentownship.org](http://www.allentownship.org)

Fax: (610)262-7364

The Board of Supervisors reserves the right to accept or reject any or all bids, and to accept any bid, which, in its judgment, is for the best interests of the Township. Bid packages clearly marked “2021 In-Place Paving Proposal for Letting of Thursday, April 22nd, 2021”.

No Bidder may withdraw his Bid Proposal within sixty (60) days after the date of Bid Opening.

Ilene M. Eckhart  
Manager  
ALLEN TOWNSHIP

Respectfully,



Ilene M. Eckhart  
Manager  
ALLEN TOWNSHIP

Express Times: 04/02/21 & 04/07/21



PROPOSAL AND CONTRACT ( WHEN EXECUTED ) INSTRUCTIONS ON PAGE 4

THIS PROPOSAL INCLUDES INSTRUCTIONS TO BIDDERS

A. DEPOSIT OF PROPOSALS.

All envelopes containing Bid proposals shall be clearly marked "Bid Proposal for letting of April 22, 2021 ." DATE

Allen Township MUNICIPALITY (NAME & TYPE)

Ilene M. Eckhart, SECRETARY

Sealed Proposals will be received on or before 11:00 AM on the above Letting Date. TIME

4714 Indian Trail Road Northampton, PA 18067 ADDRESS

Bids will be opened and read at approximately 11:15 AM , on the above Letting Date. TIME

PROPOSALS MUST BE MAILED OR OTHERWISE DELIVERED TO THE ABOVE ADDRESS.

- 1 The contractor proposes to furnish and deliver all materials ( including Form CS-4171, CERTIFICATE OF COMPLIANCE and/ or TR-465 DAILY BITUMINOUS MIXTURE CERTIFICATION ) and to do and perform all work on the following project as more specifically set forth in the Schedule of Prices (Attachment), in accordance with drawings and specifications on file at Allen Township as well as the supplements and special requirements contained herein and/ or attached hereto and current PennDOT Specifications (Publication 408), except (a) bidders need not be prequalified by PennDOT (Sec.102.01), and (b) Volumetric testing of bituminous paving materials is not required (Sec. 409).
2 If designated as the successful bidder, the contractor will begin work on the date specified in the notice to proceed, or as otherwise provided in the special requirements, and will complete all work within see attachment 1-A calendar days.
3 Accompanying this proposal is a certified check or bid bond in the amount of 10% made payable to the municipality as a proposal guarantee which, it is understood, will be forfeited in case the contractor fails to comply with the requirements of the proposal.

B. PROPOSAL OF:

Three horizontal lines for contractor name and address.

NAME / ADDRESS OF CONTRACTOR

CONTRACTORS CERTIFICATION


It is hereby certified as follows:

- 1 The only person interested in the proposal as principal (s) is (are):
2 None of the above persons are employees of the municipality.
3 This proposal is made without collusion with any other person, firm or corporation.
4 All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit price listed on the Schedule of Prices. (Attachment 1).

- 5 The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
  
- 6 The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

\_\_\_\_\_  
**CONTRACTOR**

**WITNESSED OR ATTESTED BY:**



\_\_\_\_\_  
 TITLE: (SEAL)

\_\_\_\_\_  
 TITLE: (SEAL)

---



---

**TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS ACCEPTED**

---




---

**ACCEPTED ON :** \_\_\_\_\_  
 DATE

Allen Township  
 MUNICIPALITY

**ATTESTED BY:**



\_\_\_\_\_  
 TITLE:

\_\_\_\_\_  
 TITLE:

\_\_\_\_\_  
 TITLE:

---



---



# ATTACHMENT 1

## TO MS - 944 ( PROPOSAL AND CONTRACT MS - 944 )

County: Northampton County

Municipality: Allen Township

Project Number: 2021-01

**LOCATION OF WORK:**

Option#1-1.Savage Rd. from Buckingham to the Twp. Line – 1531' x 40' (6804SY)  
 2.E.Bullshead Rd. from Willowbrook Rd to Twp Line 2,957' x 20'(6571SY) 3.Atlas Rd  
 from.Savage Rd to Short Ln 1,003' x 36' ( 4012SY)

**DESCRIPTION OF WORK:**

Locations 1-3 place Ultra-Thin Friction Course Type "B" SRL "M" as per PUB 408 Section 489 Current edition. Joints required to be sealed as per PUB 408 prior to placement of Ultra Thin material. Aproved QC plan and approved mix design required to be submitted to Municipality for review three weeks prior to start of work.

**ESCALATOR CLAUSE:( if adopted by Municipality.)**

Contract contains an Escalator Clause for quantities of bituminous material of less than 100 tons of asphalt cement including asphalt cement residue contained in emulsions or cutbacks. PennDOT Pub. 408, Section 110.04 will apply to quantities of bituminous materials greater than 100 tons of asphalt cement..

**THIS PORTION TO BE COMPLETED BY THE MUNICIPALITY**

### SCHEDULE OF PRICES

1 Item No.	2 Approximate Quantities	3 Unit	4 *Description	5 Unit Price	6 Total
1	6,804	SY	Ultra Thin Friction Course Type "B"		
2	6,571	SY	Ultra Thin Friction Course Type "B"		
3	4,012	SY	Ultra Thin Friction Course Type "B"		
				<b>SUBTOTAL</b>	
				<b>SUBTOTAL FROM OTHER ATTACHMENTS</b>	
				<b>TOTAL AMOUNT OF BID</b>	

**\* DESCRIPTION:**

**Must include ADT on wearing surfaces  
 USE OF CUTBACK ASPHALT IS PROHIBITED  
 BETWEEN MAY 1st AND OCTOBER 31st, EXCEPT  
 AS NOTED IN BULLETIN NO. 25.**





**SPECIAL PROVISIONS TO CONTRACT MS-944 ( Attachment 1-A )  
CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR**

**The Prime Contractor and subcontractors must comply with all of the following provisions that are marked with an "X".**

- X Traffic Control and Safety Devices to be provided by the Contractor.  
( Maintenance and Protection of Traffic to comply with current MUTCD, Publication 212 and Publication 213.)
- X Delivery tickets for all materials.
- X CS-4171 Certificate of Compliance and/ or TR-465 Daily Bituminous Mixture Certification required for all materials.
- X Notify the Municipality  FIVE  working days prior to start of project.
- X Work to be completed on or before  9/15/2021  . After  9/15/2021  Liquidated damages apply at the rate of \$  850.00  per calendar day.
- X Roadway to be power broomed by (contractor  municipality )prior to start of project.
- X Excess material to be removed by (contractor  municipality .)
- X Municipality to inspect project.  
Need Bill of Lading for each shipment of bituminous material per Section 702.1(c) of Specifications 408.
- X Tack Coat required per Section 460, or 409 for superpave, of Specifications 408 and is incidental to paving item unless noted otherwise.  
Prime Coat required per Section 461 of Specifications 408.
- X Bituminous Seal on all abutting pavement and curbs required.
- X Saw cut or Milled Paving Notch required and incidental to paving item unless noted otherwise.  
Scratch/ Leveling Courses to be placed at the discretion of appointed inspector(s).
- X Full width pavement with one pass required.
- X Municipality reserves the right to limit work completed.
- X Taper pavement the last 3 feet to curb.  
For FOB Source bids, hauling distance will determine selection of bid award.
- X Municipality reserves the right to procure material which best suits their requirements after all bids and items are reviewed.
- X Completion of NON-COLLUSION AFFIDAVIT required.
- X Incidental Preparation and clean up required. ( Project Construction Materials )
- X The municipality reserves the right to make an award on the basis of the aggregate total for all like items on which quotations are received.
- X Provide design, which meets Specifications Form 408 to the municipality 5 days prior to start of work.
- X Contractor responsible for defects that occur within one year of applications.
- X Contractor required to review proposed project with Municipality's Representative prior to bidding.  
Oil Samples required from each distributor truck by contractor (1) one quart : A.M. & P.M. and witnessed by municipality and retained by municipality. (Oil samples must be placed in an approved type container that is compatible with oil sample.)  
At least three random stone samples to be taken by contractor on project site witnessed by municipality and retained by municipality.
- X Complete all testing in accordance with Specification Form 408 Section 409 except for superpave volumetric testing.
- X Notice to Proceed will be the date of Contract acceptance.
- X Final Completion Certificate & Notice of Completion required.
- X Future award of Contract will be based on quality of work as determined by the municipality.
- X Contractor, notify all residents of pending work to be performed.
- X Municipality reserves the right to award Option1 based upon budget constraints.
- X Bituminous price adjustment applies to contract. See Attached resolution. Bid index is 3/21. contractor required to
- X complete CS-1PA.
- X The Municipality will award contract based on either option A or option B combined with select base repair.

**My signature signifies that I have read and understand the above special provisions to this contract, and by being authorized by this company to act as their authorized representative, and on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract.**

---

Contractor's Representative                      Date

---

Company

---

Municipality's Representative                      Date

---

Municipality



## PROPOSAL AND CONTRACT INSTRUCTIONS- FORM 944

- 1 The proposal must be typewritten or printed.
- 2 If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one lowest proposal will be considered.
- 3 Description of Work- - -
  - A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets."
- 4 Part A of Page 1 to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices - Column #1 (Item), #2 (Approximate quantities), #3 (Unit, i.e., ton, square yard, linear feet, etc.) And #4 (Description, i.e. , bituminous materials - 9.5 mm S & L, 12.5 mm Wearing, 25.0 mm Base Course, etc.) Must be filled in by the municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at the bottom of the page; "Continued on Attachment No. 1-A," and add additional sheet designated as Attachment No. 1-A, 1-B, etc.. Repeat for each additional sheet required.
- 5 If liquidated damages are to be assessed, add the following sentence to Part A #2. If all work is not completed on time, liquidated damages will be assessed at the rate of \$250.00 per additional working day. (OR ". . . as set forth in the attached schedule.")
- 6 Payment and Performance bonds are provided only by the successful bidder. Contracts under \$5,000 - bonds must be in 50 % of the contract amount. Contracts in excess of \$5,000 - bonds must be in 100 % of the amount of contract. Bond Forms MS-944 Attachments 2 and 3 and Workmen's Compensation Affidavit Attachment 4 must be submitted by the successful bidder within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract.
- 7 \*Construction projects, where the estimated cost of the total project exceeds \$25,000, are subject to the provisions of the Pennsylvania Prevailing Wage Act 442. It is the responsibility of the municipality to obtain the Prevailing Wage Scale for the area and include it in the proposal. If the Prevailing Wage Act applies, this fact shall be noted in the advertisement.

On projects utilizing Federal Revenue Sharing Funds, if the project cost exceeds \$2,000 and is financed with 25% or more Federal Revenue Sharing Funds, the Davis Bacon Act applies. Again, it is the responsibility of the municipality to obtain the Davis Bacon Wage Rates, include them in the proposal and note the fact in the advertisement. If both acts are applicable, The Davis Bacon Act has preference over the Pennsylvania Prevailing Wage Act.
- 8 An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

\*(1961, Aug. 15, P.L. 987; 43 P.S. 165)

# PERFORMANCE BOND (With Corporate Surety)



**KNOW ALL MEN BY THESE PRESENTS, That we,**

(NAME AND ADDRESS OF CONTRACTOR)

as Principal and \_\_\_\_\_  
(SURETY COMPANY)

a corporation incorporated under the laws of the State of \_\_\_\_\_ as Surety  
(NAME OF STATE)

are held and firmly bound unto \_\_\_\_\_ in the full and just sum of  
(NAME OF MUNICIPALITY)

\_\_\_\_\_ (\$ \_\_\_\_\_) dollars  
lawful money to the United States of America, to be paid to the above Municipality or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

**WHEREAS**, the above bounden Principal has entered into a contract with the above Municipality, bearing even date herewith, for the undertaking of certain obligations as therein set forth.

**NOW, THEREFORE**, the condition of this obligation is such that if the above bounden Principal, as Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said Contract, including the Specifications and conditions referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided, and shall well and truly, and in a manner satisfactory to the municipality fulfill all obligations as therein set forth, then this Obligation shall be void, but otherwise the same shall be and remain in full force, virtue and effect.

It is further provided that any alteration which may be made in the terms of the contractor or its specifications with the express approval of the Municipality or the Principal to the other, shall not in any way release the Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, notice to the surety of any such alteration or forbearance being hereby waived.

**IN WITNESS WHEREOF**, the said Principal and Surety have duly executed this Bond under Seal, pursuant to due and legal action authorizing the same to be done on \_\_\_\_\_  
(DATE OF BOND)



**Attest / Witness:**

\_\_\_\_\_  
CONTRACTOR

**BY**

\_\_\_\_\_  
TITLE:

\_\_\_\_\_  
TITLE:



**Attest / Witness:**

\_\_\_\_\_  
SURETY COMPANY

\_\_\_\_\_  
TITLE:

\_\_\_\_\_  
TITLE:



KNOW ALL MEN BY THESE PRESENTS, that we

[Empty rectangular box for name]

as PRINCIPAL and \_\_\_\_\_ as SURETY, are held and firmly bond unto the \_\_\_\_\_, in the full and just sum of \_\_\_\_\_ (\$ \_\_\_\_\_) dollars, lawful money of the United States of America, to be paid to the said \_\_\_\_\_ or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above municipality hereinafter called Obligee, bearing even date herewith, for the improvement of a certain section of highway or bridge in said Municipality consisting of:

\_\_\_\_\_ for approximately the sum of: \_\_\_\_\_ (\$ \_\_\_\_\_) dollars.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden PRINCIPAL shall and will promptly pay or cause to be paid in full all sums of money which may be due by contract or otherwise, to any individual, firm, partnership, association or corporation, for all material furnished or labor supplied or performed in the prosecution of the work, whether or not the said for material or labor entered into and became component parts of the work and for rental of the equipment used and services rendered by public utilities in, or in connection with the prosecution of such work, then this obligation to be void, otherwise to remain in full force and effect.

The PRINCIPAL and SURETY, hereby, jointly and severally, agree with the Obligee herein that any individual firm, partnership, association or corporation, which has performed labor or furnished material in the prosecution of the work as provided, and any public utility which has not been paid in full therefor, may sue in assumpsit on this Payment Bond in his, their, or its own name and may prosecute the same to final for such sum or sums as may be justly due him, them or it, and have execution thereon. Provided, however, that the Obligee shall not be liable for the payment of any costs of expenses of such suit.

RECOVERY by any individual, firm, partnership, association or corporation hereunder shall be subject to the provisions of the "Public Works Contractors' Bond Law of 1967", Act No. 385, approved December 20, 1967, P.L. 869, which Act shall be incorporated herein and made a part hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alterations which may be made in the terms of the contract or in the work to be done or materials to be furnished or labor to be supplied or performed under it or the giving by the Obligee of any extension of time for the performance of the contract or any other forbearance on the part of either the Obligee or the Principal to the other, shall not in any way release the PRINCIPAL and the SURETY or SURETIES of any such alteration, extension of forbearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond under seal this \_\_\_\_\_ day of \_\_\_\_\_, 20 \_\_\_\_.



WITNESS:

CONTRACTOR

TITLE:

BY:

TITLE:



WITNESS:

SURETY COMPANY

TITLE:

TITLE:



**AFFIDAVIT RE**

**ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT**

State of \_\_\_\_\_ )  
 )  
 ) ss:  
 )  
County of \_\_\_\_\_ )

being duly sworn according to law deposes and says that they have  
he has  
it has

accepted the provisions of the Workmen's Compensation Act of 1915 of the Commonwealth of Pennsylvania, with  
has his  
its supplements and amendments, and have insured their liability thereunder in accordance with the terms of said  
its

Act with \_\_\_\_\_  
(SURETY COMPANY)

\_\_\_\_\_  
( TYPE OR PRINT) CONTRACTOR

BY \_\_\_\_\_  
SIGNATURE

Sworn to and subscribed before me this \_\_\_\_ day of \_\_\_\_\_ A.D. 20 \_\_\_\_ .

\_\_\_\_\_  
SIGNATURE

My Commission Expires \_\_\_\_\_ ( DATE )

**ANTI-COLLUSION AFFIDAVIT**



County Northampton County

Municipality Allen Township

Project Number \_\_\_\_\_

Fed. Project No. \_\_\_\_\_  
( If Applicable )

State of \_\_\_\_\_

County of \_\_\_\_\_

The undersigned deponent deposes and says that he is the \_\_\_\_\_ of the \_\_\_\_\_ Company; that he is authorized to make this affidavit on behalf of said company in compliance with section 102.06 (e) of Department Specifications, Publication 408, as amended and that the said company has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with such contract.

\_\_\_\_\_  
(Contractor)

**BY**

\_\_\_\_\_

**Sworn to and subscribed before me the undersigned notary public this**

\_\_\_\_\_ day of \_\_\_\_\_, \_\_\_\_\_.

\_\_\_\_\_  
Notary Public

My Commission expires \_\_\_\_\_



Allen Township **MUNICIPALITY**

**NOTICE OF COMPLETION**

**IN REFERENCE TO PROJECT # \_\_\_\_\_ !**

**Name of Contractor \_\_\_\_\_**

**Performance of work as specified on the above numbered contract is completed and final pavement inspection has been made by the contractor and municipality in accordance with the terms of the contract awarded.**

**DATE OF AWARD \_\_\_\_\_**

\_\_\_\_\_  
Signature of Municipality

\_\_\_\_\_  
Signature of Contractor

Both copies of this form to be filled by the Contractor-Municipality on completion of final pavement restoration.

**THIS PORTION TO BE COMPLETED BY MUNICIPALITY**

**FINAL COMPLETION CERTIFICATE**

**By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.**

\_\_\_\_\_  
Authorized Agent for the Municipality

\*DATE \_\_\_\_\_

**\* The contractor is responsible for maintenance of permanent pavement repairs for a period of one year from this date.**

**PENNSYLVANIA DEPARTMENT OF TRANSPORTATION  
CERTIFICATE OF COMPLIANCE**

1. **◆ COUNTY:** \_\_\_\_\_ **◆ MUNICIPALITY** \_\_\_\_\_ **◆ TWP.#/ STREET** \_\_\_\_\_  
◆ (To be completed by the party that will ship the material to the project, otherwise leave blank.)

2. I / WE hereby certify that the material listed on line 5 was Manufactured, Fabricated, Coated, Precasted, Produced  
(Circle one)  
by \_\_\_\_\_  
(Name of Manufacturer, Fabricator, Coater, Precaster or Producer)

3. and the party listed above certifies that the material(s) on line 5 meets the requirements of  
**Publication 408**, Section(s), \_\_\_\_\_  
**AASHTO, ASTM**, Federal or other designation \_\_\_\_\_

4. The material listed below is being shipped to \_\_\_\_\_  
(Company Name)

5. LOT NO.	QUANTITY	APPROVED MATERIAL AS LISTED IN BULLETIN # 14 or 15. BULLETIN # 41 or 42 PRODUCERS, LIST HMA / PCC JMF.

6. [ ] **CHECK HERE IF YOUR PRODUCT CONTAINS IRON OR STEEL** I / WE certify that we received a copy of the Mill Certification Form(s) from the manufacturer(s) of any steel or iron materials contained in our product and **all manufacturing processes** including coatings application (e.g.. epoxy, galvanizing, or painting) have occurred in the United States and we are maintaining copy(s), in our files in accordance with Section 106.03(b)3. Note: While coating materials themselves are not covered by Buy America, the application of these materials on steel or iron must occur in the United States.

**VENDOR CLASSIFICATION - CHECK ONE BLOCK ONLY**

# 1 **Manufacturer, Fabricator, Coater, Precaster**       # 2 **Distributor, Supplier or \* Private Label Company**  
Listed in Bulletin # 15, or Producer Listed in Not Listed in Bulletin # 15.  
Bulletin # 14, 41 or 42 Also, complete line 9

I certify that the above statements are true and I certify that the material being supplied is one and the to the best of my knowledge, fairly and accurately same as provided to us by the manufacturer listed on describe the product(s) listed. this document and quantities listed above are accurate.

8. **NAME (print) :** \_\_\_\_\_ **TITLE :** \_\_\_\_\_

**COMPANY NAME :** \_\_\_\_\_

**SIGNATURE :** \_\_\_\_\_ **DATE:** \_\_\_\_\_

9. List company that sold you the material(s) documented above: \_\_\_\_\_  
(Complete if you checked Block # 2 on line # 7, otherwise leave blank.) (Company Name)  
After completing the Certificate of Compliance form CS-4171, maintain the original at your company's location. A copy of the Certificate of Compliance form must accompany your material **shipment** to its next destination. Also, if you **receive material shipments** from other companies related to PennDOT projects, the accompanying Certificate of Compliance forms must be kept on file at your location. These files must be available for inspection and verification by a Department Representative for a period of not less than **THREE** years from the date of the last shipment.

\* **Private Label Companies** must **identify** the true **manufacturer** (Line 2) and the **approved material** (Line 5) as **listed in Bulletin # 15.**

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

Project Name:	In-Place Paving Project
Awarding Agency:	Allen Township
Contract Award Date:	5/11/2021
Serial Number:	21-02608
Project Classification:	Highway
Determination Date:	3/31/2021
Assigned Field Office:	Scranton
Field Office Phone Number:	(570)963-4577
Toll Free Phone Number:	(877)214-3962
Project County:	Northampton County



**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Asbestos & Insulation Workers	6/26/2017		\$32.00	\$26.51	\$58.51
Asbestos & Insulation Workers	7/2/2018		\$32.80	\$26.76	\$59.56
Asbestos & Insulation Workers	7/2/2019		\$33.80	\$27.26	\$61.06
Asbestos & Insulation Workers	6/29/2020		\$34.80	\$28.01	\$62.81
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2017		\$28.52	\$18.22	\$46.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2018		\$29.52	\$18.22	\$47.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	1/1/2019		\$29.26	\$18.48	\$47.74
Boilermakers	1/1/2018		\$46.26	\$33.36	\$79.62
Boilermakers	3/1/2018		\$45.89	\$33.73	\$79.62
Boilermakers	1/1/2019		\$45.51	\$34.11	\$79.62
Boilermakers	8/1/2019		\$47.21	\$34.11	\$81.32
Boilermakers	1/1/2021		\$49.32	\$34.90	\$84.22
Bricklayer (Pointer, Cleaner, Caulker, Cement Mason, Plasterer, Tile Setter)	5/1/2018		\$28.15	\$22.45	\$50.60
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2017		\$32.77	\$17.89	\$50.66
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2018		\$33.24	\$18.22	\$51.46
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2019		\$33.80	\$18.56	\$52.36
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/3/2020		\$34.45	\$18.91	\$53.36
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/2/2021		\$35.19	\$19.27	\$54.46
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$36.01	\$25.54	\$61.55
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018	4/30/2019	\$37.33	\$25.84	\$63.17
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019		\$38.27	\$25.84	\$64.11
Carpenter - Chief of Party (Surveying & Layout)	5/1/2020		\$40.35	\$26.49	\$66.84
Carpenter - Chief of Party (Surveying & Layout)	5/1/2021		\$41.62	\$26.49	\$68.11
Carpenter - Chief of Party (Surveying & Layout)	5/1/2022		\$42.94	\$26.49	\$69.43
Carpenter - Chief of Party (Surveying & Layout)	5/1/2023		\$44.38	\$26.49	\$70.87
Carpenter - Chief of Party (Surveying & Layout)	5/1/2024		\$45.87	\$26.49	\$72.36
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$32.74	\$25.54	\$58.28
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018	4/30/2019	\$33.49	\$25.84	\$59.33
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019		\$34.79	\$25.84	\$60.63
Carpenter - Instrument Person (Surveying & Layout)	5/1/2020		\$35.09	\$26.49	\$61.58
Carpenter - Instrument Person (Surveying & Layout)	5/1/2021		\$36.19	\$26.49	\$62.68
Carpenter - Instrument Person (Surveying & Layout)	5/1/2022		\$37.34	\$26.49	\$63.83
Carpenter - Instrument Person (Surveying & Layout)	5/1/2023		\$38.59	\$26.49	\$65.08
Carpenter - Instrument Person (Surveying & Layout)	5/1/2024		\$39.89	\$26.49	\$66.38
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$26.19	\$20.35	\$46.54
Carpenter - Rodman (Surveying & Layout)	5/1/2018	4/30/2019	\$26.79	\$20.75	\$47.54
Carpenter - Rodman (Surveying & Layout)	5/1/2019		\$27.83	\$20.75	\$48.58
Carpenter - Rodman (Surveying & Layout)	5/1/2020		\$17.55	\$20.20	\$37.75

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Carpenter - Rodman (Surveying & Layout)	5/1/2021		\$18.10	\$20.20	\$38.30
Carpenter - Rodman (Surveying & Layout)	5/1/2022		\$18.68	\$20.20	\$38.88
Carpenter - Rodman (Surveying & Layout)	5/1/2023		\$19.30	\$20.20	\$39.50
Carpenter - Rodman (Surveying & Layout)	5/1/2024		\$19.95	\$20.20	\$40.15
Carpenters	5/1/2017		\$32.74	\$25.54	\$58.28
Carpenters	5/1/2018	4/30/2019	\$33.49	\$25.84	\$59.33
Carpenters	5/1/2019		\$34.79	\$25.84	\$60.63
Carpenters	5/1/2020		\$35.09	\$26.49	\$61.58
Carpenters	5/1/2021		\$36.19	\$26.49	\$62.68
Carpenters	5/1/2022		\$37.29	\$26.49	\$63.78
Carpenters	5/1/2023		\$38.54	\$26.49	\$65.03
Carpenters	5/1/2024		\$39.84	\$26.49	\$66.33
Cement Masons	5/1/2015		\$27.80	\$21.48	\$49.28
Cement Masons	5/1/2019		\$31.00	\$22.68	\$53.68
Cement Masons	5/1/2020		\$31.60	\$23.33	\$54.93
DockBuilder/ Divers (Building Heavy & Highway)	5/1/2020		\$52.44	\$37.27	\$89.71
DockBuilder/Pile Drivers (Building, Heavy & Highway)	5/1/2018		\$43.45	\$34.47	\$77.92
DockBuilder/Pile Drivers (Building, Heavy & Highway)	5/1/2020		\$43.70	\$37.27	\$80.97
DockBuilder/Pile Drivers/ Diver Tender(Building Heavy & Highway)	5/1/2020		\$43.70	\$37.27	\$80.97
Dockbuilder/Piledriver (Building, Heavy, Highway)	11/1/2017		\$43.45	\$33.22	\$76.67
Dockbuilder/Piledriver (Building, Heavy, Highway)	5/1/2018		\$44.70	\$33.22	\$77.92
Drywall Finisher	5/1/2017		\$27.81	\$18.17	\$45.98
Drywall Finisher	5/1/2019		\$28.58	\$19.64	\$48.22
Drywall Finisher	5/1/2020		\$29.33	\$20.01	\$49.34
Electric Lineman	5/28/2018		\$45.25	\$24.94	\$70.19
Electric Lineman	5/28/2019		\$46.32	\$25.97	\$72.29
Electricians	5/29/2017		\$54.62	\$30.86	\$85.48
Electricians	5/28/2018		\$55.93	\$31.60	\$87.53
Electricians	6/3/2019		\$57.03	\$32.80	\$89.83
Electricians	6/1/2020		\$58.03	\$33.95	\$91.98
Electricians	6/1/2021		\$59.02	\$35.11	\$94.13
Elevator Constructor	1/1/2016		\$45.04	\$30.28	\$75.32
Elevator Constructor	1/1/2018		\$47.48	\$33.00	\$80.48
Floor Coverer	5/1/2019		\$34.32	\$26.84	\$61.16
Floor Coverer	5/1/2020		\$35.70	\$26.84	\$62.54
Floor Layer	5/1/2017		\$32.72	\$26.31	\$59.03
Floor Layer	5/1/2018		\$33.32	\$26.49	\$59.81
Glazier	5/1/2017		\$34.69	\$18.05	\$52.74
Glazier	5/1/2018		\$35.69	\$18.35	\$54.04
Glazier	5/1/2019	4/30/2020	\$35.53	\$20.06	\$55.59
Glazier	5/1/2020	4/30/2021	\$35.53	\$21.51	\$57.04
Glazier	5/1/2021		\$35.53	\$22.86	\$58.39
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$31.33	\$28.42	\$59.75

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		\$32.53	\$28.42	\$60.95
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$32.76	\$29.88	\$62.64
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2020		\$33.76	\$30.13	\$63.89
Laborers (Class 01 - See notes)	5/1/2017		\$25.39	\$17.34	\$42.73
Laborers (Class 01 - See notes)	5/1/2018	4/30/2019	\$25.94	\$17.89	\$43.83
Laborers (Class 01 - See notes)	5/1/2019	4/30/2020	\$26.99	\$18.14	\$45.13
Laborers (Class 01 - See notes)	5/1/2020		\$27.89	\$18.44	\$46.33
Laborers (Class 02 - See notes)	5/1/2017		\$26.42	\$17.34	\$43.76
Laborers (Class 02 - See notes)	5/1/2018	4/30/2019	\$26.97	\$17.89	\$44.86
Laborers (Class 02 - See notes)	5/1/2019	4/30/2020	\$28.02	\$18.14	\$46.16
Laborers (Class 02 - See notes)	5/1/2020		\$28.92	\$18.44	\$47.36
Laborers (Class 03 - See notes)	5/1/2017		\$26.19	\$17.63	\$43.82
Laborers (Class 03 - See notes)	5/1/2018	4/30/2019	\$26.74	\$18.18	\$44.92
Laborers (Class 03 - See notes)	5/1/2019		\$27.79	\$18.28	\$46.07
Laborers (Class 03 - See notes)	5/3/2020		\$28.69	\$18.58	\$47.27
Laborers (Class 03 - See notes)	5/2/2021		\$29.59	\$18.58	\$48.17
Laborers (Class 03 - See notes)	5/1/2022		\$30.54	\$18.58	\$49.12
Laborers (Class 03 - See notes)	4/30/2023		\$31.14	\$19.18	\$50.32
Laborers (Class 04 - See notes)	5/1/2017		\$26.19	\$17.63	\$43.82
Laborers (Class 04 - See notes)	5/1/2018	4/30/2019	\$26.74	\$18.18	\$44.92
Laborers (Class 04 - See notes)	5/1/2019		\$27.79	\$18.28	\$46.07
Laborers (Class 04 - See notes)	5/3/2020		\$30.19	\$18.58	\$48.77
Laborers (Class 04 - See notes)	5/2/2021		\$31.09	\$18.58	\$49.67
Laborers (Class 04 - See notes)	5/1/2022		\$32.04	\$18.58	\$50.62
Laborers (Class 04 - See notes)	4/30/2023		\$32.64	\$19.18	\$51.82
Laborers (Class 05 - See notes)	5/1/2017		\$28.19	\$17.63	\$45.82
Laborers (Class 05 - See notes)	5/1/2018	4/30/2019	\$28.74	\$18.18	\$46.92
Laborers (Class 05 - See notes)	5/1/2019		\$29.79	\$18.28	\$48.07
Laborers (Class 05 - See notes)	5/3/2020		\$30.69	\$18.58	\$49.27
Laborers (Class 05 - See notes)	5/2/2021		\$31.59	\$18.58	\$50.17
Laborers (Class 05 - See notes)	5/1/2022		\$32.54	\$18.58	\$51.12
Laborers (Class 05 - See notes)	4/30/2023		\$33.14	\$19.18	\$52.32
Laborers (Class 06 - See notes)	5/1/2017		\$26.74	\$17.34	\$44.08
Laborers (Class 06 - See notes)	5/1/2018	4/30/2019	\$28.34	\$18.14	\$46.48
Laborers (Class 06 - See notes)	5/1/2019		\$28.34	\$18.14	\$46.48
Laborers (Class 06 - See notes)	5/1/2020		\$29.24	\$18.44	\$47.68
Marble Mason	5/1/2017		\$29.20	\$17.51	\$46.71
Marble Mason	5/1/2018		\$29.87	\$17.84	\$47.71
Marble Mason	5/1/2019		\$30.53	\$18.18	\$48.71
Marble Mason	5/1/2020		\$31.18	\$18.53	\$49.71
Marble Mason	5/1/2021		\$31.82	\$18.89	\$50.71
Millwright	7/1/2017		\$39.19	\$30.24	\$69.43

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Millwright	5/1/2018		\$41.02	\$30.96	\$71.98
Millwright	5/1/2019		\$42.94	\$31.29	\$74.23
Operators (Building, Class 01 - See Notes)	5/1/2017		\$35.24	\$24.58	\$59.82
Operators (Building, Class 01 - See Notes)	5/1/2018		\$36.78	\$25.03	\$61.81
Operators (Building, Class 01 - See Notes)	5/1/2019		\$36.78	\$27.03	\$63.81
Operators (Building, Class 01 - See Notes)	5/1/2020		\$38.32	\$27.49	\$65.81
Operators (Building, Class 01 - See Notes)	5/1/2021		\$39.87	\$27.94	\$67.81
Operators (Building, Class 01A - See Notes)	5/1/2017		\$37.49	\$25.23	\$62.72
Operators (Building, Class 01A - See Notes)	5/1/2018		\$39.03	\$25.69	\$64.72
Operators (Building, Class 01A - See Notes)	5/1/2019		\$39.03	\$27.69	\$66.72
Operators (Building, Class 01A - See Notes)	5/1/2020		\$40.57	\$28.15	\$68.72
Operators (Building, Class 01A - See Notes)	5/1/2021		\$42.12	\$28.60	\$70.72
Operators (Building, Class 02 - See Notes)	5/1/2017		\$34.96	\$24.49	\$59.45
Operators (Building, Class 02 - See Notes)	5/1/2018		\$36.50	\$24.95	\$61.45
Operators (Building, Class 02 - See Notes)	5/1/2019		\$36.50	\$26.94	\$63.44
Operators (Building, Class 02 - See Notes)	5/1/2020		\$38.05	\$27.39	\$65.44
Operators (Building, Class 02 - See Notes)	5/1/2021		\$39.59	\$27.85	\$67.44
Operators (Building, Class 02A - See Notes)	5/1/2017		\$37.21	\$25.16	\$62.37
Operators (Building, Class 02A - See Notes)	5/1/2018		\$38.75	\$25.61	\$64.36
Operators (Building, Class 02A - See Notes)	5/1/2019		\$38.75	\$27.61	\$66.36
Operators (Building, Class 02A - See Notes)	5/1/2020		\$40.30	\$28.06	\$68.36
Operators (Building, Class 02A - See Notes)	5/1/2021		\$41.84	\$28.52	\$70.36
Operators (Building, Class 03 - See Notes)	5/1/2017		\$32.23	\$23.68	\$55.91
Operators (Building, Class 03 - See Notes)	5/1/2018		\$33.78	\$24.12	\$57.90
Operators (Building, Class 03 - See Notes)	5/1/2019		\$33.78	\$26.13	\$59.91
Operators (Building, Class 03 - See Notes)	5/1/2020		\$35.32	\$26.59	\$61.91
Operators (Building, Class 03 - See Notes)	5/1/2021		\$36.87	\$27.04	\$63.91
Operators (Building, Class 04 - See Notes)	5/1/2017		\$30.33	\$22.12	\$52.45
Operators (Building, Class 04 - See Notes)	5/1/2018		\$32.63	\$23.80	\$56.43
Operators (Building, Class 04 - See Notes)	5/1/2019		\$32.63	\$25.81	\$58.44
Operators (Building, Class 04 - See Notes)	5/1/2020		\$34.18	\$26.26	\$60.44
Operators (Building, Class 04 - See Notes)	5/1/2021		\$35.72	\$26.72	\$62.44
Operators (Building, Class 05 - See Notes)	5/1/2017		\$29.87	\$21.99	\$51.86
Operators (Building, Class 05 - See Notes)	5/1/2018		\$32.18	\$23.69	\$55.87
Operators (Building, Class 05 - See Notes)	5/1/2019		\$32.19	\$25.67	\$57.86
Operators (Building, Class 05 - See Notes)	5/1/2020		\$33.73	\$26.13	\$59.86
Operators (Building, Class 05 - See Notes)	5/1/2021		\$35.27	\$26.59	\$61.86
Operators (Building, Class 06 - See Notes)	5/1/2017		\$29.00	\$21.72	\$50.72
Operators (Building, Class 06 - See Notes)	5/1/2018		\$31.31	\$23.41	\$54.72
Operators (Building, Class 06 - See Notes)	5/1/2019		\$31.31	\$25.41	\$56.72
Operators (Building, Class 06 - See Notes)	5/1/2020		\$32.86	\$25.86	\$58.72
Operators (Building, Class 06 - See Notes)	5/1/2021		\$34.40	\$26.32	\$60.72
Operators (Building, Class 07A- See Notes)	5/1/2017		\$42.44	\$28.13	\$70.57
Operators (Building, Class 07A- See Notes)	5/1/2018		\$44.29	\$28.68	\$72.97

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Operators (Building, Class 07A- See Notes)	5/1/2019		\$44.60	\$30.77	\$75.37
Operators (Building, Class 07A- See Notes)	5/1/2020		\$46.46	\$31.31	\$77.77
Operators (Building, Class 07A- See Notes)	5/1/2021		\$48.31	\$31.86	\$80.17
Operators (Building, Class 07B- See Notes)	5/1/2017		\$42.09	\$28.03	\$70.12
Operators (Building, Class 07B- See Notes)	5/1/2018		\$43.95	\$28.58	\$72.53
Operators (Building, Class 07B- See Notes)	5/1/2019		\$44.26	\$30.66	\$74.92
Operators (Building, Class 07B- See Notes)	5/1/2020		\$46.11	\$31.21	\$77.32
Operators (Building, Class 07B- See Notes)	5/1/2021		\$47.96	\$31.77	\$79.73
Painters Class 1 (see notes)	5/1/2017		\$27.25	\$18.17	\$45.42
Painters Class 1 (see notes)	5/1/2019		\$28.31	\$19.77	\$48.08
Painters Class 1 (see notes)	5/1/2020		\$28.91	\$20.42	\$49.33
Painters Class 2 (see notes)	5/1/2017		\$30.15	\$18.17	\$48.32
Painters Class 2 (see notes)	5/1/2019		\$31.21	\$19.78	\$50.99
Painters Class 2 (see notes)	5/1/2020		\$31.81	\$20.43	\$52.24
Painters Class 3 (see notes)	5/1/2017		\$36.25	\$18.17	\$54.42
Piledrivers	1/1/2020	12/31/2020	\$35.40	\$19.70	\$55.10
Piledrivers	1/1/2021	12/31/2021	\$36.50	\$20.10	\$56.60
Piledrivers	1/1/2022		\$37.60	\$20.50	\$58.10
Plasterers (Use Cement Finisher Rates)	5/1/2018		\$25.88	\$20.58	\$46.46
Plasterers	5/1/2015		\$28.93	\$20.51	\$49.44
Plasterers	5/1/2019		\$32.08	\$21.86	\$53.94
Plasterers	5/1/2020		\$32.88	\$22.31	\$55.19
plumber	5/1/2019		\$45.92	\$31.72	\$77.64
plumber	8/1/2020		\$47.43	\$32.86	\$80.29
Plumbers	5/1/2017		\$44.39	\$30.60	\$74.99
Roofers (Composition)	5/1/2016		\$35.15	\$29.19	\$64.34
Roofers (Composition)	5/1/2018		\$37.15	\$31.27	\$68.42
Roofers (Composition)	5/1/2019		\$38.35	\$31.80	\$70.15
Roofers (Composition)	5/1/2020		\$39.50	\$32.30	\$71.80
Roofers (Shingle)	5/1/2016		\$25.70	\$19.17	\$44.87
Roofers (Shingle)	5/1/2019		\$28.50	\$20.87	\$49.37
Roofers (Shingle)	5/1/2020		\$29.50	\$21.25	\$50.75
Roofers (Slate & Tile)	5/1/2016		\$28.70	\$19.17	\$47.87
Roofers (Slate & Tile)	5/1/2018		\$30.50	\$20.37	\$50.87
Roofers (Slate & Tile)	5/1/2019		\$31.50	\$20.87	\$52.37
Roofers (Slate & Tile)	5/1/2020		\$32.50	\$21.25	\$53.75
Sheet Metal Workers	6/1/2017		\$33.98	\$35.40	\$69.38
Sheet Metal Workers	6/1/2018		\$34.78	\$36.45	\$71.23
Sheet Metal Workers	6/1/2019		\$36.08	\$37.65	\$73.73
Sheet Metal Workers	6/1/2020		\$37.26	\$38.97	\$76.23
Sheet Metal Workers	6/1/2021		\$36.08	\$42.65	\$78.73
Sprinklerfitters	4/1/2017		\$37.40	\$21.74	\$59.14
Sprinklerfitters	4/1/2018		\$38.80	\$22.74	\$61.54
Sprinklerfitters	4/1/2020		\$38.90	\$26.42	\$65.32

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Steamfitters	5/1/2017		\$46.99	\$32.67	\$79.66
Steamfitters	5/1/2020		\$51.73	\$37.07	\$88.80
Terrazzo Finisher	5/1/2017		\$31.64	\$15.62	\$47.26
Terrazzo Finisher	5/1/2018		\$32.35	\$15.91	\$48.26
Terrazzo Finisher	5/1/2019		\$33.04	\$16.22	\$49.26
Terrazzo Finisher	5/1/2020		\$32.26	\$18.48	\$50.74
Terrazzo Grinder	5/1/2020		\$32.95	\$18.48	\$51.43
Terrazzo Mechanics	5/1/2020		\$32.91	\$20.11	\$53.02
Terrazzo Setter	5/1/2016		\$30.00	\$18.48	\$48.48
Terrazzo Setter	5/1/2017		\$30.63	\$18.85	\$49.48
Terrazzo Setter	5/1/2018		\$31.23	\$19.25	\$50.48
Terrazzo Setter	5/1/2019		\$31.81	\$19.67	\$51.48
Tile & Marble Finisher	5/1/2017		\$26.39	\$14.70	\$41.09
Tile & Marble Finisher	5/1/2018		\$27.05	\$15.04	\$42.09
Tile & Marble Finisher	5/1/2019		\$27.69	\$15.40	\$43.09
Tile & Marble Finisher	5/1/2020		\$28.31	\$15.78	\$44.09
Tile & Marble Finisher	5/1/2020		\$28.31	\$15.78	\$44.09
Tile & Marble Finisher	5/1/2021		\$28.90	\$16.19	\$45.09
Tile Setter	5/1/2017		\$29.20	\$17.51	\$46.71
Tile Setter	5/1/2018		\$29.87	\$17.84	\$47.71
Tile Setter	5/1/2019		\$30.53	\$18.18	\$48.71
Tile Setter	5/1/2020		\$31.18	\$18.53	\$49.71
Tile Setter	5/1/2020		\$31.18	\$18.53	\$49.71
Tile Setter	5/1/2021		\$31.82	\$18.89	\$50.71
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.00	\$34.47
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.00	\$35.32
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.00	\$36.12
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.00	\$34.54
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.00	\$35.39
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.00	\$36.19
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0.00	\$35.03
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.00	\$35.88
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.00	\$36.68
Window Film / Tint Installer	6/1/2019		\$24.52	\$12.08	\$36.60



**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Carpenter - Chief of Party (Surveying & Layout)	5/1/2016		\$35.63	\$24.79	\$60.42
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$36.07	\$25.54	\$61.61
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018	4/30/2019	\$37.06	\$25.84	\$62.90
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019		\$38.10	\$26.19	\$64.29
Carpenter - Chief of Party (Surveying & Layout)	5/1/2020		\$40.64	\$26.49	\$67.13
Carpenter - Chief of Party (Surveying & Layout)	5/1/2021		\$41.91	\$26.49	\$68.40
Carpenter - Chief of Party (Surveying & Layout)	5/1/2022		\$43.23	\$26.49	\$69.72
Carpenter - Chief of Party (Surveying & Layout)	5/1/2023		\$44.67	\$26.49	\$71.16
Carpenter - Chief of Party (Surveying & Layout)	5/1/2024		\$46.16	\$26.49	\$72.65
Carpenter - Instrument Person (Surveying & Layout)	5/1/2016		\$32.39	\$24.79	\$57.18
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$32.79	\$25.54	\$58.33
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018	4/30/2019	\$33.69	\$25.84	\$59.53
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019		\$34.64	\$26.19	\$60.83
Carpenter - Instrument Person (Surveying & Layout)	5/1/2020		\$35.34	\$26.49	\$61.83
Carpenter - Instrument Person (Surveying & Layout)	5/1/2021		\$36.44	\$26.49	\$62.93
Carpenter - Instrument Person (Surveying & Layout)	5/1/2022		\$37.59	\$26.49	\$64.08
Carpenter - Instrument Person (Surveying & Layout)	5/1/2023		\$38.84	\$26.49	\$65.33
Carpenter - Instrument Person (Surveying & Layout)	5/1/2024		\$40.14	\$26.49	\$66.63
Carpenter - Rodman (Surveying & Layout)	5/1/2015		\$23.39	\$23.69	\$47.08
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$26.23	\$20.35	\$46.58
Carpenter - Rodman (Surveying & Layout)	5/1/2018	4/30/2019	\$26.95	\$20.50	\$47.45
Carpenter - Rodman (Surveying & Layout)	5/1/2019		\$27.71	\$20.70	\$48.41
Carpenter - Rodman (Surveying & Layout)	5/1/2020		\$28.27	\$20.90	\$49.17
Carpenter - Rodman (Surveying & Layout)	5/1/2021		\$29.15	\$20.90	\$50.05
Carpenter - Rodman (Surveying & Layout)	5/1/2022		\$30.07	\$20.90	\$50.97
Carpenter - Rodman (Surveying & Layout)	5/1/2023		\$31.07	\$20.90	\$51.97
Carpenter - Rodman (Surveying & Layout)	5/1/2024		\$32.11	\$20.90	\$53.01
Carpenters	5/1/2017		\$32.79	\$25.54	\$58.33
Carpenters	5/1/2018	4/30/2019	\$33.69	\$25.84	\$59.53
Carpenters	5/1/2019		\$34.99	\$25.84	\$60.83
Carpenters	5/1/2020		\$35.34	\$26.49	\$61.83
Carpenters	5/1/2021		\$36.44	\$26.49	\$62.93
Carpenters	5/1/2022		\$37.59	\$26.49	\$64.08
Carpenters	5/1/2023		\$38.84	\$26.49	\$65.33
Carpenters	5/1/2024		\$40.14	\$26.49	\$66.63
DockBuilder/ Divers (Building Heavy & Highway)	5/1/2020		\$52.44	\$37.27	\$89.71
DockBuilder/Pile Drivers/ Diver Tender(Building Heavy & Highway)	5/1/2020		\$43.70	\$37.27	\$80.97
Electric Lineman	5/29/2017		\$44.22	\$23.94	\$68.16
Electric Lineman	5/28/2018		\$45.25	\$24.94	\$70.19
Electric Lineman	5/27/2019		\$46.32	\$25.97	\$72.29
Electric Lineman	6/1/2020		\$47.42	\$27.04	\$74.46
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$31.33	\$28.42	\$59.75
Iron Workers (Bridge, Structural Steel, Ornamental,	7/1/2018		\$32.53	\$28.42	\$60.95

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Precast, Reinforcing)					
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$32.76	\$29.88	\$62.64
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2020		\$33.76	\$30.13	\$63.89
Laborers (Class 01 - See notes)	5/1/2016		\$19.81	\$15.79	\$35.60
Laborers (Class 01 - See notes)	5/1/2017		\$20.36	\$16.29	\$36.65
Laborers (Class 01 - See notes)	5/1/2018		\$20.96	\$16.79	\$37.75
Laborers (Class 01 - See notes)	5/1/2019		\$21.61	\$17.29	\$38.90
Laborers (Class 01 - See notes)	5/1/2020		\$22.41	\$17.69	\$40.10
Laborers (Class 01 - See notes)	5/1/2021		\$23.21	\$18.09	\$41.30
Laborers (Class 01 - See notes)	5/1/2022		\$24.01	\$18.54	\$42.55
Laborers (Class 01 - See notes)	5/1/2023		\$24.81	\$18.99	\$43.80
Laborers (Class 01 - See notes)	5/1/2024		\$25.61	\$19.49	\$45.10
Laborers (Class 02 - See notes)	5/1/2016		\$26.43	\$15.79	\$42.22
Laborers (Class 02 - See notes)	5/1/2017		\$26.98	\$16.29	\$43.27
Laborers (Class 02 - See notes)	5/1/2018		\$27.58	\$16.79	\$44.37
Laborers (Class 02 - See notes)	5/1/2019		\$28.23	\$17.29	\$45.52
Laborers (Class 02 - See notes)	5/1/2020		\$29.03	\$17.69	\$46.72
Laborers (Class 02 - See notes)	5/1/2021		\$29.83	\$18.09	\$47.92
Laborers (Class 02 - See notes)	5/1/2022		\$30.63	\$18.54	\$49.17
Laborers (Class 02 - See notes)	5/1/2023		\$31.43	\$18.99	\$50.42
Laborers (Class 02 - See notes)	5/1/2024		\$32.23	\$19.49	\$51.72
Laborers (Class 03 - See notes)	5/1/2016		\$23.42	\$15.79	\$39.21
Laborers (Class 03 - See notes)	5/1/2017		\$23.97	\$16.29	\$40.26
Laborers (Class 03 - See notes)	5/1/2018		\$24.57	\$16.79	\$41.36
Laborers (Class 03 - See notes)	5/1/2019		\$25.22	\$17.29	\$42.51
Laborers (Class 03 - See notes)	5/1/2020		\$26.02	\$17.69	\$43.71
Laborers (Class 03 - See notes)	5/1/2021		\$26.82	\$18.09	\$44.91
Laborers (Class 03 - See notes)	5/1/2022		\$27.62	\$18.54	\$46.16
Laborers (Class 03 - See notes)	5/1/2023		\$28.42	\$18.99	\$47.41
Laborers (Class 03 - See notes)	5/1/2024		\$29.22	\$19.49	\$48.71
Laborers (Class 04 - See notes)	5/1/2016		\$23.77	\$15.79	\$39.56
Laborers (Class 04 - See notes)	5/1/2017		\$24.32	\$16.29	\$40.61
Laborers (Class 04 - See notes)	5/1/2018		\$24.92	\$16.79	\$41.71
Laborers (Class 04 - See notes)	5/1/2019		\$25.57	\$17.29	\$42.86
Laborers (Class 04 - See notes)	5/1/2020		\$26.37	\$17.69	\$44.06
Laborers (Class 04 - See notes)	5/1/2021		\$27.17	\$18.09	\$45.26
Laborers (Class 04 - See notes)	5/1/2022		\$27.97	\$18.54	\$46.51
Laborers (Class 04 - See notes)	5/1/2023		\$28.77	\$18.99	\$47.76
Laborers (Class 04 - See notes)	5/1/2024		\$29.57	\$19.49	\$49.06
Laborers (Class 05 - See notes)	5/1/2016		\$24.44	\$15.79	\$40.23
Laborers (Class 05 - See notes)	5/1/2017		\$24.99	\$16.29	\$41.28
Laborers (Class 05 - See notes)	5/1/2018		\$25.59	\$16.79	\$42.38
Laborers (Class 05 - See notes)	5/1/2019		\$26.24	\$17.29	\$43.53



**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Laborers (Class 05 - See notes)	5/1/2020		\$27.04	\$17.69	\$44.73
Laborers (Class 05 - See notes)	5/1/2021		\$27.84	\$18.09	\$45.93
Laborers (Class 05 - See notes)	5/1/2022		\$28.64	\$18.54	\$47.18
Laborers (Class 05 - See notes)	5/1/2023		\$29.44	\$18.99	\$48.43
Laborers (Class 05 - See notes)	5/1/2024		\$30.24	\$19.49	\$49.73
Laborers (Class 06 - See notes)	5/1/2016		\$23.86	\$15.79	\$39.65
Laborers (Class 06 - See notes)	5/1/2017		\$24.41	\$16.29	\$40.70
Laborers (Class 06 - See notes)	5/1/2018		\$25.01	\$16.79	\$41.80
Laborers (Class 06 - See notes)	5/1/2019		\$25.66	\$17.29	\$42.95
Laborers (Class 06 - See notes)	5/1/2020		\$26.46	\$17.69	\$44.15
Laborers (Class 06 - See notes)	5/1/2021		\$27.26	\$18.09	\$45.35
Laborers (Class 06 - See notes)	5/1/2022		\$28.06	\$18.54	\$46.60
Laborers (Class 06 - See notes)	5/1/2023		\$28.86	\$18.99	\$47.85
Laborers (Class 06 - See notes)	5/1/2024		\$29.66	\$19.49	\$49.15
Laborers (Class 07 - See notes)	5/1/2016		\$24.15	\$15.79	\$39.94
Laborers (Class 07 - See notes)	5/1/2017		\$24.70	\$16.29	\$40.99
Laborers (Class 07 - See notes)	5/1/2018		\$25.30	\$16.79	\$42.09
Laborers (Class 07 - See notes)	5/1/2019		\$25.95	\$17.29	\$43.24
Laborers (Class 07 - See notes)	5/1/2020		\$26.75	\$17.69	\$44.44
Laborers (Class 07 - See notes)	5/1/2021		\$27.55	\$18.09	\$45.64
Laborers (Class 07 - See notes)	5/1/2022		\$28.35	\$18.54	\$46.89
Laborers (Class 07 - See notes)	5/1/2023		\$29.15	\$18.99	\$48.14
Laborers (Class 07 - See notes)	5/1/2024		\$29.95	\$19.49	\$49.44
Laborers (Class 08 - See notes)	5/1/2016		\$24.63	\$15.79	\$40.42
Laborers (Class 08 - See notes)	5/1/2017		\$25.18	\$16.29	\$41.47
Laborers (Class 08 - See notes)	5/1/2018		\$25.78	\$16.79	\$42.57
Laborers (Class 08 - See notes)	5/1/2019		\$26.43	\$17.29	\$43.72
Laborers (Class 08 - See notes)	5/1/2020		\$27.23	\$17.69	\$44.92
Laborers (Class 08 - See notes)	5/1/2021		\$28.03	\$18.09	\$46.12
Laborers (Class 08 - See notes)	5/1/2022		\$28.83	\$18.54	\$47.37
Laborers (Class 08 - See notes)	5/1/2023		\$29.63	\$18.99	\$48.62
Laborers (Class 08 - See notes)	5/1/2024		\$30.43	\$19.49	\$49.92
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2020		\$22.41	\$17.69	\$40.10
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2021		\$23.21	\$18.09	\$41.30
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2022		\$24.01	\$18.54	\$42.55
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2023		\$24.81	\$18.99	\$43.80
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2024		\$25.61	\$19.49	\$45.10
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2020		\$29.03	\$17.69	\$46.72
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2021		\$29.83	\$18.09	\$47.92
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2022		\$30.63	\$18.54	\$49.17

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Highway)					
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2023		\$31.43	\$18.99	\$50.42
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2024		\$32.23	\$19.49	\$51.72
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2020		\$26.02	\$17.69	\$43.71
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2021		\$26.82	\$18.09	\$44.91
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2022		\$27.62	\$18.54	\$46.16
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2023		\$28.42	\$18.99	\$47.41
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2024		\$29.22	\$19.49	\$48.71
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2020		\$26.37	\$17.69	\$44.06
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2021		\$27.17	\$18.09	\$45.26
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2022		\$27.97	\$18.54	\$46.51
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2023		\$28.77	\$18.99	\$47.76
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2024		\$29.57	\$19.49	\$49.06
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2020		\$27.04	\$17.69	\$44.73
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2021		\$27.84	\$18.09	\$45.93
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2022		\$28.64	\$18.54	\$47.18
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2023		\$29.44	\$18.99	\$48.43
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2024		\$30.24	\$19.49	\$49.73
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2020		\$26.46	\$17.69	\$44.15
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2021		\$27.26	\$18.09	\$45.35
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2022		\$28.06	\$18.54	\$46.60
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2023		\$28.86	\$18.99	\$47.85
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2024		\$29.66	\$19.49	\$49.15
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2020		\$26.75	\$17.69	\$44.44
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2021		\$27.55	\$18.09	\$45.64
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2022		\$28.35	\$18.54	\$46.89
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2023		\$29.15	\$18.99	\$48.14

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2024		\$29.95	\$19.49	\$49.44
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2020		\$27.23	\$17.69	\$44.92
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2021		\$28.03	\$18.09	\$46.12
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2022		\$28.83	\$18.54	\$47.37
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2023		\$29.63	\$18.99	\$48.62
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2024		\$30.43	\$19.49	\$49.92
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2016		\$32.16	\$22.64	\$54.80
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2017		\$33.80	\$24.16	\$57.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2018		\$35.35	\$24.61	\$59.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2019		\$35.35	\$26.61	\$61.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2020		\$36.90	\$27.06	\$63.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2021		\$38.44	\$27.52	\$65.96
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2017		\$36.05	\$24.82	\$60.87
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2018		\$37.60	\$25.27	\$62.87
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2019		\$37.60	\$27.27	\$64.87
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2020		\$39.14	\$27.73	\$66.87
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2021		\$40.69	\$28.18	\$68.87
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2017		\$33.52	\$24.07	\$57.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2018		\$35.07	\$24.52	\$59.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2019		\$35.07	\$26.52	\$61.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2020		\$36.61	\$26.98	\$63.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2021		\$38.16	\$27.43	\$65.59
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2017		\$35.78	\$24.72	\$60.50
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2018		\$37.32	\$25.19	\$62.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2019		\$37.32	\$27.19	\$64.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2020		\$38.87	\$27.64	\$66.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2021		\$40.41	\$28.10	\$68.51
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2017		\$30.60	\$23.21	\$53.81
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2018		\$32.15	\$23.66	\$55.81
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2019		\$32.15	\$25.66	\$57.81
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2020		\$33.69	\$26.12	\$59.81
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2021		\$35.24	\$26.57	\$61.81
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2017		\$29.47	\$22.88	\$52.35
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2018		\$31.01	\$23.32	\$54.33
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2019		\$31.01	\$25.33	\$56.34
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2020		\$32.55	\$25.79	\$58.34
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2021		\$34.10	\$26.24	\$60.34
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2017		\$29.02	\$22.74	\$51.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2018		\$30.56	\$23.20	\$53.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2019		\$30.56	\$25.20	\$55.76

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2020		\$32.11	\$25.65	\$57.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2021		\$33.65	\$26.11	\$59.76
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2017		\$28.14	\$22.49	\$50.63
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2018		\$29.68	\$22.93	\$52.61
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2019		\$29.68	\$24.94	\$54.62
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2020		\$31.23	\$25.39	\$56.62
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2021		\$32.77	\$25.84	\$58.61
Operators (Heavy, Class 07A - See Notes)	5/1/2017		\$40.73	\$27.63	\$68.36
Operators (Heavy, Class 07A - See Notes)	5/1/2018		\$42.58	\$28.18	\$70.76
Operators (Heavy, Class 07A - See Notes)	5/1/2019		\$42.89	\$30.27	\$73.16
Operators (Heavy, Class 07A - See Notes)	5/1/2020		\$44.74	\$30.82	\$75.56
Operators (Heavy, Class 07A - See Notes)	5/1/2021		\$46.59	\$31.37	\$77.96
Operators (Heavy, Class 07B - See Notes)	5/1/2017		\$40.38	\$27.53	\$67.91
Operators (Heavy, Class 07B - See Notes)	5/1/2018		\$42.23	\$28.09	\$70.32
Operators (Heavy, Class 07B - See Notes)	5/1/2019		\$42.54	\$30.17	\$72.71
Operators (Heavy, Class 07B - See Notes)	5/1/2020		\$44.39	\$30.72	\$75.11
Operators (Heavy, Class 07B - See Notes)	5/1/2021		\$46.25	\$31.26	\$77.51
Operators (Highway, Class 01 - See Notes)	5/1/2016		\$32.16	\$22.64	\$54.80
Operators (Highway, Class 01 - See Notes)	5/1/2017		\$32.93	\$23.87	\$56.80
Operators (Highway, Class 01 - See Notes)	5/1/2018		\$34.47	\$24.33	\$58.80
Operators (Highway, Class 01 - See Notes)	5/1/2019		\$34.47	\$26.33	\$60.80
Operators (Highway, Class 01 - See Notes)	5/1/2020		\$37.56	\$25.24	\$62.80
Operators (Highway, Class 01 - See Notes)	5/1/2021		\$39.10	\$25.70	\$64.80
Operators (Highway, Class 01a - See Notes)	5/1/2017		\$35.18	\$24.56	\$59.74
Operators (Highway, Class 01a - See Notes)	5/1/2018		\$36.72	\$25.01	\$61.73
Operators (Highway, Class 01a - See Notes)	5/1/2019		\$36.72	\$27.01	\$63.73
Operators (Highway, Class 01a - See Notes)	5/1/2020		\$39.81	\$25.92	\$65.73
Operators (Highway, Class 01a - See Notes)	5/1/2021		\$41.35	\$26.38	\$67.73
Operators (Highway, Class 02 - See Notes)	5/1/2016		\$30.98	\$22.31	\$53.29
Operators (Highway, Class 02 - See Notes)	5/1/2017		\$31.75	\$23.53	\$55.28
Operators (Highway, Class 02 - See Notes)	5/1/2018		\$33.30	\$23.98	\$57.28
Operators (Highway, Class 02 - See Notes)	5/1/2019		\$33.29	\$25.99	\$59.28
Operators (Highway, Class 02 - See Notes)	5/1/2020		\$36.38	\$24.90	\$61.28
Operators (Highway, Class 02 - See Notes)	5/1/2021		\$37.93	\$25.35	\$63.28
Operators (Highway, Class 03 - See Notes)	5/1/2016		\$30.28	\$22.10	\$52.38
Operators (Highway, Class 03 - See Notes)	5/1/2017		\$31.06	\$23.32	\$54.38
Operators (Highway, Class 03 - See Notes)	5/1/2018		\$32.59	\$23.80	\$56.39
Operators (Highway, Class 03 - See Notes)	5/1/2019		\$32.59	\$25.79	\$58.38
Operators (Highway, Class 03 - See Notes)	5/1/2020		\$35.69	\$24.69	\$60.38
Operators (Highway, Class 03 - See Notes)	5/1/2021		\$37.23	\$25.16	\$62.39
Operators (Highway, Class 04 - See Notes)	5/1/2016		\$29.82	\$21.98	\$51.80
Operators (Highway, Class 04 - See Notes)	5/1/2017		\$30.60	\$23.20	\$53.80
Operators (Highway, Class 04 - See Notes)	5/1/2018		\$32.14	\$23.66	\$55.80
Operators (Highway, Class 04 - See Notes)	5/1/2019		\$32.14	\$25.66	\$57.80

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Operators (Highway, Class 04 - See Notes)	5/1/2020		\$35.23	\$24.57	\$59.80
Operators (Highway, Class 04 - See Notes)	5/1/2021		\$36.77	\$25.03	\$61.80
Operators (Highway, Class 05 - See Notes)	5/1/2016		\$29.31	\$21.83	\$51.14
Operators (Highway, Class 05 - See Notes)	5/1/2017		\$30.08	\$23.06	\$53.14
Operators (Highway, Class 05 - See Notes)	5/1/2018		\$31.63	\$23.51	\$55.14
Operators (Highway, Class 05 - See Notes)	5/1/2019		\$31.63	\$25.51	\$57.14
Operators (Highway, Class 05 - See Notes)	5/1/2020		\$34.72	\$24.42	\$59.14
Operators (Highway, Class 05 - See Notes)	5/1/2021		\$36.26	\$24.87	\$61.13
Operators (Highway, Class 06 - See Notes)	5/1/2016		\$32.40	\$22.70	\$55.10
Operators (Highway, Class 06 - See Notes)	5/1/2017		\$33.17	\$23.94	\$57.11
Operators (Highway, Class 06 - See Notes)	5/1/2018		\$34.71	\$24.39	\$59.10
Operators (Highway, Class 06 - See Notes)	5/1/2019		\$34.71	\$26.39	\$61.10
Operators (Highway, Class 06 - See Notes)	5/1/2020		\$36.25	\$26.85	\$63.10
Operators (Highway, Class 06 - See Notes)	5/1/2021		\$39.33	\$25.78	\$65.11
Operators (Highway, Class 06/A - See Notes)	5/1/2016		\$34.65	\$23.36	\$58.01
Operators (Highway, Class 06/A - See Notes)	5/1/2017		\$35.42	\$24.59	\$60.01
Operators (Highway, Class 06/A - See Notes)	5/1/2018		\$36.96	\$25.05	\$62.01
Operators (Highway, Class 06/A - See Notes)	5/1/2019		\$36.96	\$27.05	\$64.01
Operators (Highway, Class 06/A - See Notes)	5/1/2020		\$40.04	\$25.97	\$66.01
Operators (Highway, Class 06/A - See Notes)	5/1/2021		\$41.58	\$26.43	\$68.01
Operators (Highway, Class 07/A - See Notes)	5/1/2016		\$38.56	\$25.99	\$64.55
Operators (Highway, Class 07/A - See Notes)	5/1/2017		\$39.66	\$27.31	\$66.97
Operators (Highway, Class 07/A - See Notes)	5/1/2018		\$41.52	\$27.84	\$69.36
Operators (Highway, Class 07/A - See Notes)	5/1/2019		\$41.82	\$29.95	\$71.77
Operators (Highway, Class 07/A - See Notes)	5/1/2020		\$45.23	\$28.94	\$74.17
Operators (Highway, Class 07/A - See Notes)	5/1/2021		\$47.08	\$29.49	\$76.57
Operators (Highway, Class 07/B - See Notes)	5/1/2016		\$37.17	\$25.57	\$62.74
Operators (Highway, Class 07/B - See Notes)	5/1/2017		\$38.25	\$26.89	\$65.14
Operators (Highway, Class 07/B - See Notes)	5/1/2018		\$40.10	\$27.44	\$67.54
Operators (Highway, Class 07/B - See Notes)	5/1/2019		\$40.41	\$29.53	\$69.94
Operators (Highway, Class 07/B - See Notes)	5/1/2020		\$43.81	\$28.53	\$72.34
Operators (Highway, Class 07/B - See Notes)	5/1/2021		\$45.66	\$29.08	\$74.74
Painters Class 2 (see notes)	5/1/2020		\$31.81	\$20.43	\$52.24
Painters Class 3 (see notes)	5/1/2019		\$37.31	\$19.78	\$57.09
Painters Class 3 (see notes)	5/1/2020		\$37.91	\$20.43	\$58.34
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2017		\$40.98	\$32.53	\$73.51
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2020		\$45.35	\$36.93	\$82.28
Truckdriver class 1(see notes)	5/1/2016		\$33.57	\$0.00	\$33.57
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.00	\$34.47
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.00	\$35.32
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.00	\$36.12
Truckdriver class 2 (see notes)	5/1/2016		\$33.64	\$0.00	\$33.64
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.00	\$34.54
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.00	\$35.39

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 21-02608 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.00	\$36.19
Truckdriver class 3 (see notes)	5/1/2016		\$34.13	\$0.00	\$34.13
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0.00	\$35.03
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.00	\$35.88
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.00	\$36.68